GOVERNMENT OF MEGHALAYA DIRECTORATE OF URBAN AFFAIRS :: MEGHALAYA :: SHILLONG.

<><><><>

No.DUA(U)Tech/3/2025/14

Dated: Shillong, the 14th February, 2025

CORRIGENDUM-2

This is to bring to the Notice of all prospective Bidders that due to instruction to adopt of Modified Analysis of Rates of items with immediate effect on all items of DSR 2023 vide O.M No. 158/SE(TAS)/GST/2024/02-E dated 08.08.2024 (e-file No. 9158977) the Tender Value (Estimated Contract Value) of the Tender invited vide IFB No. DUA(U)/3/2025/03, dated 24.01.2025 tender ID: 2025_UAD_1639_1 have been revised from ₹.1121.54 Cr to ₹.1099.17 Cr. Therefore the total Estimated Contract Value (TV) of the project "Construction of New Secretariat and Directorate Complex including Campus Infrastructure in New Shillong City, Meghalaya" will now stand at ₹. 1099.17Cr. The Bidders are requested to note that the changes due to above also been applied in the BOQ of the above mentioned Project in the e-procurement system. Correspondingly the Cost of Bid Document has also been revised to ₹. 10,00,000/- from ₹. 11,00,000/-.

The others Terms and Condition remain unchanged.

Director, Urban Affairs Meghalaya, Shillong

Memo No. DUA(U)Tech/3/2025/14-A Copy to,

Dated: Shillong, the 14th February, 2025

- The Director of Information and Public Relations, Meghalaya, Shillong with a request to get this N.I.T publish in at least one issue of a Local Paper.
- 2. The Directory of Printing & Stationary, Government Press, Meghalaya, Shillong with a request to Publish this N.I.T in one consecutive issue of Meghalaya Gazette..

The State Information Officer, N.I.C, Meghalaya, Shillong with a request to upload in the website of State Government.

- 4. Office Notice Board.
- 5. Office File.

Director, Urban Affairs, Meghalaya, Shillong